



NORTHWESTERN
THE DISTRICT
WATER & SEWER

BID TABULATION RESULTS

BG Master Meter Backflow Improvements

SEPTEMBER 6, 2018

ENGINEER'S ESTIMATE \$465,000.00

CONTRACTOR	BID	BID BOND
MOSSER CONSTRUCTION	\$278,412.00	X
B.HILL'Z EXCAVATION	\$285,290.00	X