

## **BID TABULATION RESULTS**

Lime City Road Waterline Replacement November 1, 2019

Engineer's Estimate: \$845,000

CONTRACTOR	BID	BID
		BOND
	Sections A & B: \$860,295.00	
	Alternate No. 1: \$42,525.00	
HPH	Alternate No. 2: \$55,575.00	Yes
	Sections A & B: \$975,560.00	
	Alternate No. 1: no bid	
E. R. Zeiler, Exc.	Alternate No. 2: \$62,400.00	Yes
	Sections A & B: \$763,800.00	
	Alternate No. 1: \$21,000.00	
Speer Bros.	Alternate No. 2: \$39,000.00	Yes
	Sections A & B: \$916,016.40	
	Alternate No. 1: \$33,637.80	
Cash Services	Alternate No. 2: \$47,437.65	Yes
	Sections A & B: \$921,745.00	
	Alternate No. 1: \$37,275.00	
Ed Kelly & Sons	Alternate No. 2: \$58,500.00	Yes